

Tendering Results

Contract No.:

CHAR-2021-3

Refugee Camp:

All 9 Refugee Camps

Commodity:

Charcoal

Procurement Procedure Applied:

Open Tender

Camp	Delivery Month	Supplier
Ban Mai Nai Soi	July - December 2021 <i>6 months</i>	Tia Hai Hong
Ban Mae Surin	November - December 2021 <i>2 months</i>	Lamphun Charcoal
Mae La Oon	November - December 2021 <i>2 months</i>	Tanyapat Carbon and Garphite
Mae Ra Ma Luang	November - December 2021 <i>2 months</i>	Tanyapat Carbon and Garphite
Mae La	July - December 2021 <i>6 months</i>	Tia Hai Hong
Umpiem	July - December 2021 <i>6 months</i>	Kala Thong
NuPo	July - December 2021 <i>6 months</i>	Tia Hai Hong
Don Yang	November - December 2021 <i>2 months</i>	Kala Thong
Tham Hin	July - December 2021 <i>6 months</i>	Kala Thong