

Tendering Results

Contract No.: CHAR-2025-1
Refugee Camp: All 9 Refugee Camps
Commodity: Charcoal
Procurement Procedure Applied: Open Tender

Camp	Delivery Month	Supplier
Ban Mai Nai Soi	January - June 2025 <i>6 months</i>	Tia Hai Hong
Ban Mae Surin	January to March 2025 <i>3 months</i>	KalaThong
Mae La Oon	January to March 2025 <i>3 months</i>	Tanyapat Carbon and Garphite
Mae Ra Ma Luang	January to March 2025 <i>3 months</i>	
Mae La	January- June 2025 <i>6 months</i>	
Umpiem	January - June 2025 <i>6 months</i>	KalaThong
NuPo	January - June 2025 <i>6 months</i>	Tia Hai Hong
Don Yang	January to March 2025 <i>3 months</i>	KalaThong
Tham Hin	January - June 2025 <i>6 months</i>	Tia Hai Hong